

HIMACHAL PRADESH
Public Works Department
Notice inviting Tender

Sealed percentage rate tender on form PWD 6 & 7 are invited by the Executive Engineer Nahan, Division HP, PWD on behalf of Governor of Himachal Pradesh for the following works from the approved and eligible contractors enlisted in HP PWD, so as to reach in this office as per time schedule given below.

- | | |
|---|-------------------------|
| 1. Date of receipt of application of tenders forms.:- | 11.7.2024 upto 10:30 AM |
| 2. Date of issue/ sale of tender Forms.: | 11.7.2024 upto 11.00 AM |
| 3. Date of receipt of tender | 11.7.2024 at 11:30 AM |
| 4. Date of opening of tender:- | 11.7.2024 at 12:00 Noon |

Sr. No.	Name of Work	Estimate d Cost (in ₹)	Earnest Money (in ₹)	Time Limit	Cost of Tender Form (in ₹)
1	C/O road from Village Chalana to Village Cheola-Dapalio & C/O Bridge over Jalal river at Anji Bridge (Rd.1/655) at Km.0/000 to 9/050.(SH:-Preparation of DPR i/c Bridge and CBR tests)	249200/-	5000/-	02 Month	350/-
2	C/O road from Village Chalana to Village Cheola-Dapalio & C/O MTR PSC girder Bridge over Jalal river at Anji Bridge (Rd.1/655) at Km.0/000 to 9/050.(SH:-Preparation of Hydraulic data , GAD, Geotech investigations for safe bearing capacity of bridge & DPR Bridge)	375000/-	7500/-	02 Month	350/-
3	1). Improvement of Upgradation of Malgaon, Shilnu Kailash Panjahal road Km.0/0 to 7/360. (ii). C/O L/R from Panjahal to Surya nanah Km.0/0 to 8/825. (SH:-Preparation of DPR & CBR tests)	442840/-	9000/-	02 Month	350/-
4	C/O banog Dharkiyari Jabbal ka bag Radawali to Kanshiwala Sabji Mandi road Km.0/0 to 8/600. (SH:-Preparation of DPR & CBR tests)	235200/-	5000/-	02 Month	350/-
5	C/O L/R from Khaina Katah to Narnoti road via Parshuram Temple Km.0/0 to 13/800. (SH:-Preparation of DPR Stage-I under NABARD)	331200/-	7000/-	02 Month	350/-
6	Preparation of DPR, Detailed estimate//working estimate on detailed analysis of rate various sworks of building work & road works estimates under Nahan Division.)	387000/-	8000/-	02 Month	350/-

CERTIFICATE:- It is certified that the tenders of above works are of exigency/ emergent nature in public interest.

Terms & Conditions:-

1. The Contractors/ Bidders must submit copy of their Permanent Income Tax Account Number/ GST Number/ E/PF No. along with the application for tender.
2. The Earnest money for the above works should be submitted with applications for the purchase of the tender documents.
3. The Contractors/Firms should attach copy of the Registration/ Renewal with the application.
4. The contractor/ bidder should quote his rates both in Figures and words, where there is any discrepancy between the rates in figures and words, the rates in words will be governed.
5. Conditional and telegraphic tender shall not be accepted and rejected straightway. Tender received after due date and time will be rejected.
6. The tender documents shall be issued to only those contractors who do not have more than two works in hand in any HPPWD Circle/ Division worth Rs. 1.00 Crore each or above and also have to be produced similar nature of workdone of 40% amount of estimated cost being special nature.
7. The offer shall remain valid up to 75 days.
8. The provisions of guidelines issued vide the Principal Secretary (PW) to the Govt. of HP, Shimla vide notification No. PBW(B)A(3)1/2020 dated.Shimla-2 the 22nd July, 2020 regarding adoption of CPWD works manual 2019 & other publication of CPWD in HPPWD shall also be applicable.
9. The Executive Engineer reserves the right to accept / rejected any tender/applications or all tenders without assigning any reasons.

Executive Engineer
(B & R) Division HPPWD.
Nahan

For & on behalf of Governor of Himachal Pradesh.

Dated:-02-07-2024


No. PWN/CB/Tender/2024-25-1547-56

Copy forwarded to the following for information & further necessary action:-

1. The Engineer-in-Chief, HP.PWD., Shimla please.
2. The Chief Engineer (SZ), HP.PWD., Shimla-2 please.
3. The Deputy Commissioner, District Sirmaur at Nahan please.
4. The Superintending Engineer, 12th Circle, HP.PWD., Nahan please.
5. The Executive Engineer (IT Cell),Nigam Vihar, HPPWD., Shimla-2 for uploading of Notice Inviting Tenders on departmental website please.
6. The S.D.M. Nahan please.

Schedule of Quantity

Sr. No.		Description of item	Quantity	Units	Rate		Amount
					In Figure	In words	
<p>Estimated cost - 2,49,200/-only Earnest Money - 5,000/- only Time - 2 Months</p>							
1		<p>Preparation of Detailed project report which include following provision as mentioned below :-</p> <p>A) Topography survey by Digital total station with two second accuracy, showing all features on survey plan like trees, culvert, bridge, electric pole, telephone poles, hand pumps, school, habitant villages etc.</p> <p>B) Draw cross section at 15 m (fifteen meter) interval, L-section & calculate the quantity of earth work in standart format of autocad showing all layer of pavement components as applicable.</p> <p>C) Preparation of survey plan showing all details as per MORD guidelines and specifications. If any correction/amendment will be desired by the office the same may be corrected as desired and directed by the Engineer-In-Charge complete in all respect. After approval of the same from the head office the same should be submitted in three fair copies and soft copy as per the requirement of this office and upto entire satisfaction of Engineer-In-Charge including all type of incidental charges.</p>	9.05	Per km	24000	Rs. Twenty Four thousand & paise nil only	217200.00
2		<p>CBR test including grain size analysis, atterbergs limit, proctor compaction and CBR value upto the entire satisfaction of Engineer-In-Charge including all type of incidental charges.</p>	20	Samples	1600	Rs. One thousand six hundred & paise nil only	32000.00
TOTAL							249200.00


 Executive Engineer,
 HP. PWD, Division
 Nahan.

Schedule of Quantity

		Quantity	Units	Rate		Amount
				In Figure	In words	
<p>me of work : C/O Road from Village Chalana to village Cheola-Dapallo and C/O35 MTR PSC girder Bridge er Jalal River at Anji Bridge (Rd 1/655) at km 0/000 to 9/050(Sub Head: Prepration of Hydraulic Data, D)(General arrangement of drawings) Geo-tech Investigation for safe bearing capacity of bridge and ailed project report Bridge)</p>						
						<p>Estimated cost - 3,75,000/-only Earnest Money - 7,500/- only Time - 2 Months</p>
No.	Description of item	Quantity	Units	In Figure	In words	Amount
1	Preparation of Hydraulic data i.e Topography survey by total station equipment for preparation of survey plan, cross section at bridge site, 50 m, 150 m, 300 m, 500 m upstream and down stream of river, L-section of road and river. After approval of the hydraulic data from the higher office, the same will be submitted in fair shape to this office in two numbers of copies.	1	Per Job	80000.00	Rs. Eighty Thousand only	80000.00
2	Preparation of General arrangement of drawings according to the existing site conditions and submit the same in the form of two hard copies. The consultant will get the GAD approved from the HPPWD Chief Office Shimla. The Work will be carried in accordance with latest design specification and to satisfaction of Engineer-in-charge.	1	Per Job	70000.00	Rs. Seventy Thousand only	70000.00
3	Geo-Tech Investigation for safe bearing capacity by conducting SPT up to 15m as per IS:1892 by core drilling, at 2 No. Bore hole location (Quantity =2x15=30m) 1. Mobilization of necessary equipments, men and materials for geotechnical investigation from one test location to another and remobilizing the same including provision of casing pipe. 2. Collecting undisturbed soil samples at including waxing, labeling, handling and transportation etc. 3. Determination of standard penetration Test (SPT) in all the bore holes at regular intervals and collection of the disturbed soil samples from SPT spoon 4. Presentation of data as per IRC:78 and work out the Bearing Capacity of the soil for design of the foundations for the construction of proposed bridge.	30	Per Running Metre	7500.00	Rs. Seven Thousand Five Hundred only	225000.00
				Total		375000.00


 Executive Engineer,
 HP.PWD., Division
 Mahan.

Schedule of Quantity

Name of work:- i) Improvement and Upgradation of Malgaon, Shilnu, Kailash Panjhal road km 0/000 to 0/360. ii) C/O Link road from Panjahal to Surya Nanah km 0/000 to 8/825(SH): Prepration of DPR and CBR (ests)

Sr. No.	Description of item	Quantity	Units	Rate		Amount
				In Figure	In words	
				24000	Rs. Twenty Four thousand & paise nil only	388440.00
1	<p>Prepration of Detailed project report which include following provision as mentioned below :-</p> <p>A) Topography survey by Digital total station with two second accuracy , showing all features on survey plan like trees, culvert, bridge, electric pole, telephone poles, hand pumps, school, habitant villages etc.</p> <p>B) Draw cross section at 15 m (fifteen meter) interval, L-section & calculate the quantity of earth work in standart format of autocad showing all layer of pavement components as applicable.</p> <p>C) Preparation of survey plan showing all details as per MORD guidelines and specifications. If any correction/amendment will be desired by the office the same may be corrected as desired and directed by the Engineer-In-Charge complete in all respect. After approval of the same from the head office the same should be submitted in three fair copies and soft copy as per the requirement of this office and upto entire satisfaction of Engineer-In-Charge including all type of incidental charges.</p>	16.185	Per km			
2	CBR test including grain size analysis , atterbergs limit , proctor compaction and CBR value upto the entire satisfaction of Engineer-In-Charge including all type of incidental charges	34	Samples	1600	Rs. One thousand six hundred & paise nil only	54400.00
				TOTAL		442840.00

Estimated cost - 4,42,840/- only
Earnest Money - 9,000/- only
Time - 2 Months


Executive Engineer,
HP PWD, Division
Nahan.

4

Schedule of Quantity

Name of work:- C/O Banog Dhankyar Jabbal Ka Bag Radawali to Kanshi wala Sabji Mandi Road km 000 to 8/600 (SH: Prepration of DPR and CBR tests .		Estimated cost - 2,35,200/-only		Earnest Money - 5,000/- only	
		Time	- 2 Months	Rate	Amount
S. No.	Description of item	Quantity	Units	In Figure	In words
1	Preparation of Detailed project report which include following provision as mentioned below :- A) Topography survey by Digital total station with two second accuracy , showing all features on survey plan like trees, culvert, bridge, electric pole, telephone poles, hand pumps, school, habitant villages etc. B) Draw cross section at 15 m (fifteen meter) interval, L-section & calculate the quantity of earth work in standart format of autocad showing all layer of pavement components as applicable. C) Preparation of survey plan showing all details as per MORD guidelines and specifications. If any correction/amendment will be desired by the office the same may be corrected as desired and directed by the Engineer-In-Charge complete in all respect. After approval of the same from the head office the same should be submitted in three fair copies and soft copy as per the requirement of this office and upto entire satisfaction of Engineer-In-Charge including all type of incidental charges.	8.600	Per km	24000	Rs. Twenty Four thousand & paise nil only
2	CBR test including grain size analysis , atterbergs limit , proctor compaction and CBR value upto the entire satisfaction of Engineer-In-Charge including all type of incidental charges.	18	Samples	1600	Rs. One thousand six hundred & paise nil only
TOTAL					235200


Executive Engineer,
HP. PWD, Division
Nahan.

3

Schedule of Quantity

		Estimated cost - 3,31,200/-only				
		Earnest Money - 7,000/- only				
		Time - 2 Months				
No.	Description of item	Quantity	Units	Rate		Amount
				In Figure	In words	
1	<p>Preparation of Detailed project report which include following provision as mentioned below :-</p> <p>A) Topography survey by Digital total station with two second accuracy, showing all features on survey plan like trees, culvert, bridge, electric pole, telephone poles, hand pumps, school, habitant villages etc.</p> <p>B) Draw cross section at 15 m (fifteen meter) interval, L-section & calculate the quantity of earth work in standart format of autocad showing all layer of pavement components as applicable.</p> <p>C) Preparation of survey plan showing all details as per MORD guidelines and specifications. If any correction/amendment will be desired by the office the same may be corrected as desired and directed by the Engineer-In-Charge complete in all respect. After approval of the same from the head office the same should be submitted in three fair copies and soft copy as per the requirement of this office and upto entire satisfaction of Engineer-In-Charge including all type of incidental charges.</p>	13.8	Per km	24000	Rs. Twenty Four thousand & paise nil only	331200.00
				TOTAL		331200.00


Executive Engineer,
HP, PWD., Division
Mahan

SCHEDULE OF QUANTITY

Name of work:- Preparation of Detailed Project Report, Detailed Estimate/ Working Estimate on Detailed Analysis of Rate of various works of Building Work & Roads Works estimates under Nahana Division

Sr.No	Sub Head and item of work	Qty	Unit	Rate	Amount
1	Preparation of following detailed project report, detailed estimate & working estimates & DNIT on detailed analysis of rated of various works under building & roads under Nahana Division including drawings complete in all respect & submission to the same head office for approval. If any correction / ammendment will be desired by the Charge and complete in all respect. After approval the same from the head office should be submitted with soft copy. Building & Road works (Nahan Sub- Division) :- Detailed/ Working/ DNIT for the Construction of link road from Jabal Ka Bag to Trilokpur Kandiwala under NABARD Km. 0/0 to 12/255) Detailed/ Working/ DNIT for the Construction of Health Centre Building at Chakli in Tehsil Nahan. Detailed/ Working/ DNIT for Land slide Mitigation measures for prevention of land slide on Kala Amb Trilokpur road under Trilokpur Panchayat Tehsil Nahan km. 0/0 to 6/300. Detailed/ Working/ DNIT for the C/o Type -II quarters for Police Department at Nahan Detailed/ Working/ DNIT for the C/o Type-III qtr for Police Department at Nahan Working/ Detailed estimate & DNIT for the Seismic Vulnerability assesment & retrofit of Health/lifeline of Community Health centre building at Nahan. Working / Detailed estimate & DNIT for the Seismic Vulnerability assesment & retrofit of health / lifeline of Govt. Senior Secondary School building at Dadahu. Detailed/ Working/ DNIT for the Construction of New Hatchary building at Nahan DPR/Working/ DNIT for Construction of link road Burma Papri Bhogpur Simbaiwala four villages.	9.00	Job	43000.00	Rs. Forty Three Thousand & paise Nil Only
Total					3,87,000.00

Estimated Cost Rs. 3,87,000/-
Earnest money: Rs. 8,000/-
Time:- Two Months

Quoted Rate in Figure (+/-) (.....%)
Quoted Rate in Words (+/-) (.....%)

Condition :-

Rate should be quoted for all heights including all leads and lift
The contractor shall procure all the materials conforming to the specifications
of MORTH at his own risk and cost

Executive Engineer
Nahan Division
HP F.W.D. Nahan