

Addendum 1

Date: 10th April 2019

Loan No. and Title: 3573 IND/ Himachal Pradesh Skill Development Project.

Invitation for Bids No.: PWD/07/R3/2018-19 dated 5th March, 2019

Contract package No./Title: PWD/07/R3; Construction and Completion of Rural Livelihood Center (RLC) Building at G.P Garola, Bharmaur in Himachal Pradesh (Sh:- Construction of Building Portion including Civil Works, Water supply & Sanitary installation, Septic tank and Soak pit, Rain water harvesting system, Electrical installations, Solar water Heating System, Environmental management Site development etc.)

Pursuant to ITB 8, the Bidding documents for the aforementioned works stands amended as:

1. The date of Pre-bid meeting is rescheduled as 25th April, 2019 at 11:00 (IST);
2. The deadline for Bid submission is rescheduled as 13th May, 2019 at 11:00 hrs (IST);
3. The date of Bid opening (Technical) is rescheduled as 13th May, 2019 at 11:30 hrs (IST);
4. Qualification Requirements – para 4 (a) of published Invitation for Bids (IFB) – The requirement of “INR 12 million” stands corrected as “INR 10 million”;
5. Qualification Requirements – para 4 (b) of published Invitation for Bids (IFB) – The requirement of “INR 32 million” stands corrected as “INR 13 million”.
6. Qualification Requirements – para 4 (b) of published Invitation for Bids (IFB) – The requirement of “INR 2 million” stands corrected as “INR 1 million”.
7. ITB 19.1 - The Bidder shall furnish a bid security in the amount of Indian Rupees 2,33,000 only.
8. The method of payment will be through bank demand draft payable at Kangra, Himachal Pradesh, India.
9. All other terms and conditions shall remain unchanged.


Executive Engineer,
Bharmour Division,
H.P.P.W.D. Bharmour.
Executive Engineer, Bharmaur, HPPWD

For and on behalf of:

Chief Engineer, Kangra Zone
Public Works Department, Government of Himachal Pradesh
Kangra, Himachal Pradesh, India