

Himachal Pradesh
Public Works Department

No. PW-SD-I-CTR- Tender-NIT/2022-2023- 3839-40

Dated:- 26/5/22

To

The Executive Engineer (IT Cell)
Nigam Vihar Shimla.

Subject :- Publication of Corrigendum

Jai Hind

Enclosed please find herewith the Corrigendum for publication. It is requested that the above Corrigendum may kindly be got published .

DA:- Corrigendum

Executive Engineer,
Shimla Division No-I.,
HPPWD., Shimla-3.

Copy forwarded to for further necessary action please.

1. The Superintending Engineer 4th Circle HPPWD Shimla .

Executive Engineer,
Shimla Division No-I.,
HPPWD., Shimla-3.

**HIMACHAL PRADESH
PUBLIC WORKS DEPARTMENT**

CORRIGENDUM

The tenders for the following works which were invited by this office vide tender notice No.PW-SD-I/CB-Tender/2022-2023- - 3225-26 dated 20-05-2022 are hereby postpone due to administrative reasons now the date of application may be read as 01-06-2022 at 11:00 AM ,Date of sale 01-06-2022 at 12:00 PM and Date of opening of the tender will be 01-06-2022 at 3:00 PM

Sr. No.	Revised Name of Work	Revised Estimate Cost.	Revised Earnest Money	Time allowed	Form Cost
Sr. No.	Name of Work	Estimated cost	EMD(Rs.)	Cost of Tender (Rs.)	Time Limit
1	Development of local bus stand near Gurdwara Shila (Parking and shop) (SH;- Structural design and proof checking of structural design of proposed development of Local Bus stand near Gurdwara Shimla)(Under Shimla Smart city).	174955/-	4000/-	350/-	30 days
2	Construction of parking Cum Commercial on Municipal Corporation Land near Senior Secondary school Chotta Shimla (SH;- Structural design and proof checking of structural design of parking cum commercial complex on Municipal; corporation land near senior secondary school chotta Shimla (Under Shimla Smart city).	57967/-	1200/-	350/-	30 days
3	Construction of parking at SDA Complex Kasumpti Vikas Nager (SH;- Structural design and proof checking of structural design C/O parking at SDA complex Kasumpti /Vikas Nager)(Under Smart city Shimla).	303988/-	6100/-	350/-	30 days
4	Construction of parking near Auckland Tunnel Shimla (SH;- Structural design and poof checking of structural design C/O parking thereof).(Under Smart city Shimla).	324040/-	6500/-	350/-	30 days
5	Improvement of craignano to Baldeyan road km. 0/00 to 2/00 (SH;- C/O PCC V-shape Drain in km. 0/00 to 0/700).	296657/-	6000/-	350/-	30 Days

All other terms and conditions of the tender shall remain unchanged.

Executive Engineer,
Shimla Division No-I,
HPPWD. Shimla-3.

NO:- PW-SD-I/CB-Tender/2022-2023

Copy forwarded to:-

3841-48

Dated:- 26/5/22

- 1The Chief Engineer, (SZ), HPPWD. Shimla.
- 2The Superintending Engineer, 4th Circle, HPPWD. Shimla-3.
- 3The Assistant Engineers, Shimla Sub- Division HPPWD. Shimla.
- 4The President Contractor Association Shimla.
- 5The Supdt./D.H.D./DAO.
- 6Notice Board.

Executive Engineer,
Shimla Division No-I,
HPPWD. Shimla-